Tuesday, 9 February 2021 16:32:02

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT45316	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	04/12/2020 14:42:39	17/12/2020 15:28:02	17/12/2020 15:29:05	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT45316	bbmp_ee2_yel-H T MOHAN DAS	30/11/2020 13:11:50	30/11/2020 13:11:54	04/12/2020 14:42:39	Approve	Two bidders are participated for this work,out of which L1 bidder S Narayana Rao Quoted RS. 1317005.04 (-0.99%) below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	30/11/2020 13:11:50	30/11/2020 13:11:50	30/11/2020 13:11:50	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT45316	bbmp_ee2_yel-H T MOHAN DAS	30/11/2020 13:11:43	30/11/2020 13:11:47	30/11/2020 13:11:49	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT45316	bbmp_ee2_yel-H T MOHAN DAS	30/11/2020 13:11:18	30/11/2020 13:11:22	30/11/2020 13:11:43	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT45316	bbmp_ee2_yel-H T MOHAN DAS	30/11/2020 13:10:42	30/11/2020 13:10:47	30/11/2020 13:11:18	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/OW/WORK_INDENT45316	bbmp_ee2_yel-H T MOHAN DAS	28/11/2020 11:05:00	30/11/2020 13:10:39	30/11/2020 13:10:41	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	28/11/2020 11:05:00	28/11/2020 11:05:00	28/11/2020 11:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT45316	bbmp_ee2_yel-H T MOHAN DAS	19/11/2020 16:40:09	19/11/2020 16:49:11	19/11/2020 16:49:11	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	45316 statementsheet.xls	H T MOHAN DAS	04/12/2020 14:41:01

Back

This site is best viewed in 1024x768 resolution.

Comparative Statement

Tender Nu: BBMP/2020-21/OW/WORK_INDENT45316
Tender Na: Construction of RO Plant in ward no 06 Byatarayanapura Sub Division

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amo	S Narayana Rao ( ) Quoted Ra	Total Amo	V BHARATH KUMAR ( ) Quoted Ra	Total Amount
1	KSRB 2-2.1	1	Cum	24.78	322.92	8001.9576	319.69	7921.9182	305.64	7573.7592
2	KSRB 4-1.3	2	Cum	4.08	5510.16	22481.452	5455.06	22256.644	5256.36	21445.9488
3	KSRB 5.2-3	3	Cum	2.71	4963.68	13451.572	4914.04	13317.048	4521.96	12254.5116
4	KSRB 5.3-3	4	Cum	1.83	5921.64	10836.601	5862.42	10728.228	5405.4	9891.882
5	Filling availa	5	Cum	24.78	217.08	5379.2424	214.91	5325.4698	137.16	3398.8248
6	KSRB 5-15	6	Sqm	33.96	875.88	29744.884	867.12	29447.395	500.0	16980.00
7	Providing ar	7	Cum	8.74	5879.52	51387.004	5820.72	50873.092	6491.8	56738.332
8	KSRB 4.9.2	8	Tonne	0.7	76643.28	53650.296	75876.85	53113.795	60534.0	42373.80
9	KSRB 4-6.4	9	Sqm	65.19	386.64	25205.061	382.77	24952.776	291.6	19009.404
10	KSRB15-3-	10	Sqm	18.81	253.8	4773.978	251.26	4726.2006	162.0	3047.22
11	KSRB15-3.	11	Sqm	37.23	274.32	10212.933	271.58	10110.923	260.0	9679.80
12	KSRB15-7 :	12	Sqm	56.04	34.56	1936.7424	34.21	1917.1284	200.0	11208.00
13	KSRB15-3.9	13	Sqm	42.03	264.6	11121.138	261.95	11009.758	200.0	8406.00
14	KSRB 15-1	14	Sqm	93.27	118.8	11080.476	117.61	10969.484	100.0	9327.00
15	KSRB 15-1	15	Sqm	42.03	50.76	2133.4428	50.25	2112.0075	90.72	3812.9616
16	KSRB 15-1	16	Sqm	29.43	102.6	3019.518	101.57	2989.2051	100.0	2943.00
17	Providing ar	17	Sqm	12.41	1186.92	14729.677	1175.05	14582.370	1160.0	14395.60
18	Providing ar	18	Sqm	4.8	1330.56	6386.688	1317.25	6322.80	1050.0	5040.00
19	KSRB 7.7 :	19	Sqm	1.08	4209.84	4546.6272	4167.74	4501.1592	3602.0	3890.16
20	KSRB 7.5 :	20	Sqm	6.3	2815.56	17738.028	2787.4	17560.62	4600.0	28980.00
21	KSRB 7.15	21	Sqm	6.3	3633.12	22888.656	3596.79	22659.777	3495.0	22018.50
22	Earthwork e	22	Cum	8.1	322.92	2615.652	319.69	2589.489	2500.0	20250.00
23	Providing ar	23	Mtr	30	401.76	12052.80	397.74	11932.20	500.0	15000.00
24	Refilling ave	24	Cum	8.1	130.68	1058.508	129.37	1047.897	1000.0	8100.00
25	10000 LPD	25	Nos	1	946000	946000.00	936540.0	936540.00	850000.0	850000.00
26	Supplying a	26	Point	6	245	1470.00	242.55	1455.30	2750.0	16500.00
27	c) Long poir	27	Point	6	363	2178.00	359.37	2156.22	334.0	2004.00
28	Supplying a	28	Each	30	68	2040.00	67.32	2019.60	87.0	2610.00
29	(1.6.1) 12"x	29	Each	18	116	2088.00	114.84	2067.12	116.0	2088.00
30	(1.6.3)10"x7	30	Each	15	87	1305.00	86.13	1291.95	73.0	1095.00
31	Supplying 4	31	SqCM	33333	0.25	8333.25	0.25	8333.25	2.0	66666.00
32	Extra for Gr	32	Mtr	20	21	420.00	20.79	415.80	250.0	5000.00
33	Supplying h	33	Mtr	20	56	1120.00	55.44	1108.80	200.0	4000.00
34	Supplying a	34	Each	4	88	352.00	87.12	348.48	250.0	1000.00
35	Supplying p	35	Each	4	591	2364.00	585.09	2340.36	200.0	800.00
36	Wiring for li	36	Mtr	15	18.6	279.00	18.41	276.15	18.6	279.00
37	Supplying a	37	Each	8	747	5976.00	739.53	5916.24	250.0	2000.00
38	Supplying, f	38	No	1	2727	2727.00	2699.73	2699.73	2727.0	2727.00
39	Supplying o	39	Mtr	25	140.4	3510.00	139.0	3475.00	25.0	625.00
40	Labour char	40	Mtr	25	10.8	270.00	10.69	267.25	20.0	500.00
41	Digging of tr	41	Mtr	20	85	1700.00	84.15	1683.00	1000.0	20000.00
42	Supplying a	42	Mtr	4	345	1380.00	341.55	1366.20	250.0	1000.00
43	Supplying a	43	No	1	280	280.00	277.2	277.20	341.3	341.30
	Total Summary Amount					1330225.1	1317005.0	0.00	1335000.0	0.00
	% against Estimated Rate						-0.9938		0.3589	
	% against CSR									
	Total Bid Amount						1317005.04 (L1)		1335000.00 (L2)	

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು 10/02
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ
ಬೃ.ಬೆ.ಮ.ಪಾ, ಬೆಂಗಳೂರು
10/02